PROJECT NO. 16-0100 EVALUATION SHEET
PRIEST LAKE SEEDLING COOLER AND SITE PREPARATION PROJECT

Ginno Construction Contractors Northwest Inc
CDA, Idaho CDA, Idaho
SUPERVISORY PROJECT NAME NUMBER | UNIT | PRICE PER |TOTAL EXTENDED| PRICE PER | TOTAL EXTENDED
AREA AND NUMBER OF UNITS| TYPE UNIT AMOUNT UNIT AMOUNT
Task 1
Mod to Straw Shed Structure 1 Each $9,200.00 $ 9,200.00 | $9,500.00 | $ 9,500.00
Task 2
Move Buried Utilities 1 Each $14,600.00 $ 14,600.00 | $6,000.00 | $ 6,000.00
Task 3
Prep Site: Sub-base and base for slab 1 Each $5,000.00 $ 5,000.00 | $11,500.00 | $ 11,500.00
Priest Lake  [Task4
Pour & Finish 20'x30'x6" concrete slab 1 Each $7,200.00 $ 7,200.00 | $11,000.00 | $ 11,000.00
Task 5
Furnish & Install PreFab Cooler Box 1 Each $97,400.00 | $ 97,400.00 | $92,000.00 | $ 92,000.00
SUB-TOTAL $ 133,400.00 $ 130,000.00
ADD ALTERNATE
100% redundant System, control panel, switch 1 Each $36,000.00 | $ 36,000.00 | $33,000.00 | $ 33,000.00
TOTAL WITH ADD ALTERNATE $ 169,400.00 $ 163,000.00




