PROJECT NO. 17-225-401223 EVALUATION SHEET
Clearwater General Road Maintenance

Cook & Sons Construction LLC

Ecklund Excavation

Flash Excavation Inc.

McLaughlin Logging, Inc.

Whitebird, ID Centralia, WA Harpster, ID Orofino, ID
EQUIPMENT EQUIPMENT EQUIVALENT ESTIMATED NUMBER] UNIT | PRICE PER TOTAL EXTENDED PRICE PER TOTAL EXTENDED PRICE PER TOTAL EXTENDED PRICE PER TOTAL EXTENDED
OF UNITS (Hours) | TYPE UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
*Excavator Slide removal, culvert installation/removal, scrap loading 85 hours $145.00 3 1537500 $110.00 3 5.350.00 $95.00 3 8.075.00 $102.00 8.670.00
Dozer: D6 equivalent| Rolling dip construction/reconstruction, clean ditchline 13 hours $130.00 5 169000 $135.00 5 155500 $95.00 5 153500 $95.86 154618
*Excavator with Slide removal, culvert installation/removal, scrap loading, 93 hours
Blade rolling dip construction/reconstruction $145.00 $ 13,485.00 $120.00 $ 11,160.00 $125.00 $ 11,625.00 $102.00 9,486.00
Dump Truck (1) Slide material, end haul scrap culvert, mobilization 48 hours
Clear $90.00 $ 4,320.00 $80.00 $ 3,840.00 $75.00 $ 3,600.00 $82.00 3,936.00
Labor - Non Skilled Culvert clean-out/culvert installation, misc 25 hours $25.00 3 575,00 $40.00 3 1000.00 $43.00 3 T075.00 $35.00 875,00
Labor - Cutting tree lengths, brushing roads etc 2 hours
Skilled/Sawyer 9 9ths, 9 i $40.00 $ 80.00 $50.00 $ 100.00 $50.00 100.00 $63.00 126.00
**Transport Mob of heavy equipment (maximum 3 hrs/piece)** 3 hours $145.00 3 235.00 $110.00 3 330.00 $100.00 300.00 $107.00 371,00
Culvert Transport Transport of culvert from IDL to job site 8 hours $45.00 3 360.00 $110.00 3 880.00 $50.00 200.00 $82.00 556.00
TOTAL BID $ 33,320.00 I $ 28,415.00 I $ 26,410.00 I $ 25,316.18

*Excavator or Excavator with Blade required shall be no less than minimum 91 gross horsepower and minimum 28,000 Ibs operating weight
(example:Cat 312 series or equivalent) and no larger than 164 gross horsepower and 55,000 Ibs operating weight (example Cat 320 series or
equivalent). Excavator or Excavator with blade will be required to have bucket with thumb.

**Must be pre-approved move by COR and at a maximum of 3 hours per piece of equipment per project site.




