

**QUOTE EVALUATION**  
**RFQ NO. 25-205**  
**PL EXCAVATOR PILING**

Altered Aspects					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 184.00	\$ 72,680.00
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 72,680.00</b>

Mitchell Excavation					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 190.00	\$ 75,050.00
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 75,050.00</b>

Zaken Excavation					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 227.00	\$ 89,665.00
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 89,665.00</b>

THATCHER					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 239.00	\$ 94,405.00
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 94,405.00</b>

Staton Forestry					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 241.01	\$ 95,198.95
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 95,198.95</b>

Blackburn & Sons Construction					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 245.00	\$ 96,775.00
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 96,775.00</b>

Ecklund Excavation					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 291.00	\$ 114,945.00
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 114,945.00</b>

KINYON					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 348.00	\$ 137,460.00
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 137,460.00</b>

WWG TRUCKING					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 560.00	\$ 221,200.00
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 221,200.00</b>

Mountain View Reforestation					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 780.00	\$ 308,100.00
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 308,100.00</b>

Wildlife & Wetlands Solutions					
SUPERVISORY AREA & PROJECT	ITEM TYPE	QUANTITY OF ITEMS	UNIT OF MEASURE	PRICE / UNIT OF MEASURE	AMOUNT EXTENDED
Priest Lake PL Piling 25 101817604-2025	Excavator Piling	395	Acres	\$ 1,250.00	\$ 493,750.00
Piling must be complete by October 30th, 2025.				<b>TOTAL</b>	<b>\$ 493,750.00</b>